



GOITGLOBAL LLC

Cordoba Av. 6000, 7th Floor, Buenos Aires, Argentina

Remit To: GoitGlobal
Bill To: FlexDevice
All amounts in : Colombian Pesos

Quotation



Martin's Street 323 80 Floor
Quotation#312312
DATE: 27-04-2018
Due Date: 12-04-2018
Page: 1
For: sasdasd
Period: 2018-03-21 - 2018-06-21
ALLDEV

DESCRIPTION	UNITARY COST	QUANTITY	TOTAL
RESOURCES			

ALLDEV PROJECT (FlexDev Inc)

Milestone 1

Analysis

Features

Total	0	0,00
-------	---	------

Compatibilty

Total	0	0,00
-------	---	------

Hardware

Total	0	0,00
-------	---	------

Software

Total	0	0,00
-------	---	------



GOITGLOBAL LLC

Cordoba Av. 6000, 7th Floor, Buenos Aires, Argentina

Remit To: GoitGlobal
Bill To: FlexDevice
All amounts in : Colombian Pesos

Quotation



Martin's Street 323 80 Floor
Quotation#312312
DATE: 27-04-2018
Due Date: 12-04-2018
Page: 2
For: sasdasd
Period: 2018-03-21 - 2018-06-21
ALL DEV

DESCRIPTION	UNITARY COST	QUANTITY	TOTAL
Development			
Coding			
Total		0	0,00
DevOps			
Total		0	0,00
Device			
Total		0	0,00
HardWare Protocol			
Protocol Test			
Service Libraries			
Use Cases			
WebSite			



GOITGLOBAL LLC

Cordoba Av. 6000, 7th Floor, Buenos Aires, Argentina

Remit To: GoitGlobal
Bill To: FlexDevice
All amounts in : Colombian Pesos

Quotation



Martin's Street 323 80 Floor
Quotation#312312
DATE: 27-04-2018
Due Date: 12-04-2018
Page: 3
For: sasdasd
Period: 2018-03-21 - 2018-06-21
ALL DEV

DESCRIPTION	UNITARY COST	QUANTITY	TOTAL
Total		0	0,00
Basic Design			
UI layer			
API Development			
Milestone 2			
Testing (Device & Website)			
compatibility			
Total		0	0,00
Hardware			
Total		0	0,00
software			
Total		0	0,00



GOITGLOBAL LLC
Cordoba Av. 6000, 7th Floor, Buenos Aires, Argentina

Remit To: GoitGlobal
Bill To: FlexDevice
All amounts in : Colombian Pesos

Quotation



Martin's Street 323 80 Floor
Quotation#312312
DATE: 27-04-2018
Due Date: 12-04-2018
Page: 4
For: sasdasd
Period: 2018-03-21 - 2018-06-21
ALL DEV

DESCRIPTION	UNITARY COST	QUANTITY	TOTAL
fuzzy test			
Total		0	0,00
Security Test			
Total		0	0,00
Functional Demo			
Total		0	0,00
Implementation (Local GO-LIVE)			
Deploy to PROD			
Total		0	0,00
Smoke Test			
Total		0	0,00
QC-Sign Off			



GOITGLOBAL LLC
Cordoba Av. 6000, 7th Floor, Buenos Aires, Argentina

Remit To: GoitGlobal
Bill To: FlexDevice
All amounts in : Colombian Pesos

Quotation



Martin's Street 323 80 Floor
Quotation#312312
DATE: 27-04-2018
Due Date: 12-04-2018
Page: 5
For: sasdasd
Period: 2018-03-21 - 2018-06-21
ALL DEV

DESCRIPTION	UNITARY COST	QUANTITY	TOTAL
Total		0	0,00
UAT			
Total		0	0,00
Final Revision			
Total		0	0,00
Milestone 3			
USA Device Testing			
Prerequisites			
Total		0	0,00
Shipment Conditions			
Total		0	0,00
Test Environment			



GOITGLOBAL LLC

Cordoba Av. 6000, 7th Floor, Buenos Aires, Argentina

Remit To: GoitGlobal

Bill To: FlexDevice

All amounts in : Colombian Pesos

Quotation



Martin's Street 323 80 Floor

Quotation#312312

DATE: 27-04-2018

Due Date: 12-04-2018

Page: 6

For: sasdasd

Period: 2018-03-21 - 2018-06-21

ALL DEV

DESCRIPTION	UNITARY COST	QUANTITY	TOTAL
Total		0	0,00
UAT			
Total		0	0,00
Knowledge Transfer			
Total		0	0,00
TOTAL RESOURCES			COP 0,00
SERVICES			
All Devices DB	900,00	1	COP 900,00
Hosting BlueHost	2.000,00	1	COP 2.000,00
International Shipment (to USA)	450,00	1	COP 450,00
TestMyDevice Service	1.410,00	1	COP 1.410,00
Visa, Tickets to USA, Travel Perdiem	1.000,00	1	COP 1.000,00
TOTAL SERVICES			COP 5.760,00
MATERIALS			
Cables & Plugs	100,00	1	COP 100,00
Digital Displays	100,00	1	COP 100,00
Plastic Boxes	100,00	1	COP 100,00
Special Envelope for the Device	450,00	1	COP 450,00
TOTAL MATERIALS			COP 750,00
EXPENSES			
TOTAL EXPENSES			COP 0,00
SUBTOTAL			COP 6.510,00
TOTAL			COP 6.510,00

Observations: asd